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14  July 2026th

Tasmanian Bridge Club

5 Marine Terrace

New Town TAS 

Hello Julie,

Brett Shedden

Thank you for the opportunity to create and prepare this proposal based on our previous discussions

Your proposal is a comprehensive document and will cover the following:

 

 

 

 

 

 

- An overview of the designs

- A dimensioned floor plans and 3D drawings

- A full list of inclusions and exclusions

- An itemised breakdown of your investment

- Payment stages

- Other relevant information

If you have any queries whatsoever regarding this proposal please do not hesitate to contact me. We are
here to make the process of building your new development a hassle free and enjoyable experience for
you.

With kind regards,
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Confirming what is important to you -
 From our discussions, we understand that the top priorities for you are:

We appreciate you sharing these priorities with us, as it helps us to focus on what is most
important to you and share your vision for your construction project. 

1. Ability to construct with minimal impact on member’s use of the existing space

2. Larger, separate kitchen, with open tea and coffee area 

3.Fixed price contract with all foreseeable inclusions 

4.Construction to occur as much as possible during 2 weeks in July 2027
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1. hassle
free

 

2. peace 
of mind
We are Tasmanian owned,
and our buildings are
pre-built in a controlled
environment, minimising
weather and security issues,
and lengthy time delays to 

3. enjoyable 
We work with you to
provide a customised
package, so the finished
product meets your
individual requirements.

4. satisfaction 
guaranteed

 

5. built for
comfort
Our thermal ratings meet
and exceed council
requirements, ensuring your
building is comfortable and
efficient to run.

Wetake care ofthe whole
package from the council
application through to floor
coverings and connecting
the services.

Our twelvemonth
maintenance warranty and
ten year structural guarantee
ensures you get off to a great
start. 

Here are 5 benefits you will enjoy with Tasbuilt...

To ensure we meet these important priorities for you, we will work on an early submission  to 
council to allow the Bridge Club 6-8 weeks to finalise your approval internally. 

We can make alterations to the proposed floorplan if required. 

Confirming what is important to you (cont’)-
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Overview of your new development -

The name and style of your new buildings are:
Extension to Existing Property

The proposed site is: 
5 Marine Terrace
The levels of the site are: 
Flat
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The Plan-
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 View 1 -
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 View 2 -
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What’s in your new building-
 + GENERAL/CONSTRUCTION

+ 

PAINTING
+ 

INTERNAL LINING
+ 

KITCHEN

+ 

TILING

+ 

+

+

+

 

Your building fully constructed and 
placed on site

+ Steel piers positioned in concrete 
footings, rated to WA1 wind rating
(1 48km/h)

+ Engineer designed rigid under-floor 
chassis

+ Strong 22mm particle board flooring, 
glued and screwed to joists

+ Skillion roof with ‘custom- orb’ 
   sheeting in your choice of colour
+ Colorbond fascia and guttering
+ New box gutter to existing building
+ PVC downpipes
+ 300mm wide eaves around dwelling
+ Your colour choice of maintenance 

free horizontal custom orb colorbond
cladding

+ Fire retardant foil blanket roof 
insulation (R1.5)

+ Thermal insulation batts to external 
walls (R2.5)

+ Thermal insulation batts to ceiling 
cavity (R3.5)

+ Sub-floor insulation (R2)

Plasterboard to ceilings and walls with 
55mm coved cornice

+ Wet areas lined with wet area 
plasterboard

+ 2.7mtr ceiling height 

Your building fully painted in your
colour choice (multi-colour indoor
paint schemes and deep tone base
colours available as extra)

+ Eaves lining painted in your colour 

Double glazed commercial grade
aluminium windows and sliding doors
of your colour choice, with key locks
and flyscreens

+ Aluminium Entrance doors where 
shown on plan. 

+ Heavy duty flyscreen security doors to 
each external door

+ Internal painted doors flush panel
throughout

+ Painted timber skirtings, 
architraves, and window reveals.

+ Brushed silver door furniture 
throughout

choice

Polytec melamine doors & panels –
available in textured, matt or sheen
35mm Polytec laminate bench tops
Overall cabinet height 2200mm
Laminate kicker panels
Standard handle range and Blum
hardware (soft close where applicable)
Combination of drawers and doors
Overhead cupboards (corner kitchen
area only) 
No allowance for appliances 

+ Tiled splash backs to kitchen 

+ 

+ 

+ FLOORING 
+ Commercial Vinyl throughout main area
   and Kitchen 
+ Carpet Tiles in Office and Store Room

+ TRUECORE® wall and roof framing

+ 
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WET AREA FITTINGS &
FEATURES

ELECTRICAL & PLUMBING
+ 

OTHER
+ 

+ Quality chrome tap ware 

+ Semi-solid doors and pine architraves 
to all wet areas 

All electrical and plumbing complete
within the building

+ External lighting - bunker lights to East
‘  side for carpark area
+ Ample double power points including 

provision for kitchen appliances

+ Internal lighting - 24 x LED downlights 

+ Earth leakage circuit breaker

+ Water connection from existing building
   services
+ Power connection from existing building
 services
+ Supply & Installation (back to back) of 

8KW reverse cycle heat pump

Site inspection by Tasbuilt personnel 
to mark out your building

+ Meetings with a Tasbuilt consultant for 
decor and details selection

+ Twelve-month maintenance warranty 
and ten-year structural guarantee

+ Full internal detail and clean before 
hand over

+ Site clean-up, including removal of 
all building waste, smoothing out of
ground, all service trenches neatly
levelled off, and ground left smooth
and level at the base of any stairs,
entry points, and openings of carports
or garages. 

TEM-002 COMMERCIAL PROPOSAL

What’s in your new building (continued)-
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EXCLUSIONS FROM PACKAGE PRICE

- A Variation required by the local 
Council because of changes in 
the law or any other unforeseen
demand by a statutory authority.

- Flood reports, traffic impact 
assessments or natural values
reports if required by council

- Excavation, cutting, or filling of site, 
excavation of rock, or removal of soil
or rubble from site

- Hire of rock breaker or blasting
works if required for installing
footings in rock
- Special anti-corrosion measures 

that may be required on steel
components due to coastal
environment

- Removal of trees, branches, gate 
posts, etc to allow access of home
to site

- Supply and placement of additional 
gravel if required for access of
crane/trucks

- Survey of site and placement of 
boundary pegs if required

- All gas work, TV aerial or phone 
connections, unless specified in
proposal

- D ecks, verandas, steps, carports, 
garages, subfloor infill skirting, 

- Balustrade (glass/stainless steel 
wire) 

- Service connections to legal point of 
discharge (sewer & stormwater)

- New, upgraded, or extended service 
connection points (sewage or water)
and any associated headworks
charges

- Extension or upgrade to Aurora 
services to provide electrical
connection, including new poles,
transformers, and design fees

- Waste water system design 
requirements outside the scope of
what has been quoted for 

- Decorative bars to windows unless 
included in the additional items on
next page

- TasNetworks/NBN connection fee if 
applicable 

- Additional or larger footings which 
may be required for soil class types
other than M or S, or sites classified
as landslip

- Supply & Install of water tank for 
bushfire protection 

- Additional costs may be incurred if 
your home is assessed as having 
a BAL (bushfire attack level) rating
greater than 12.5
- Upgrade of Colorbond finishes to 

‘Matt’ or ‘Ultra’ Colorbond
- Installation of appliances apart from 

those supplied by Tasbuilt
- Ducting of dryer unless dryer has 

been supplied by Tasbuilt
- Water tap for fridge
- Hardwiring of any appliances other 

than ovens or hotplates
- Installation of TV brackets
- Additional insulation or changes 

required to comply with minimum
6-star site specific energy rating 

- Retaining walls, unless included in
the additional items listed on the
next page
- Custom joinery to laundry and walk 

in pantry 
+ Painted plaster or mirror full height

sliding doors to walk in wardobes
+ Demolition or any works within
existing building
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Your investment -

Total Standard Package $383,200 for the building, plus GST.
Some other additions that are included in the standard package price above: 

+ Preliminaries/permits (including site survey, drafting, engineering, soil test, energy report, bushfire report, waste
water design, stormwater design, building surveying, council fees, plumbing & building fees, title searches, and
lodgement and management of application process)

 The following reports are not included: Flood report 

+ Deluxe package (all from builders range), including: 

Commercial carpet tile to office and store room 

Commercial Vinyl to remaining areas including kitchen and entrance lobby

Blockout roller blinds to all windows 

$ INCLUDED

$ INCLUDED

$383,200.00Project Price 

Add GST

Total Project Price 

$38,320.00

$421,520.00
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Payment schedule -

The following payment schedule 
is based on our standard building
contract, and may be negotiated on an
individual basis if required:

A 10% deposit payment upon
signing of contract

A 20% progress payment shall be
payable at completion of framing

A 20% progress payment shall be 
payable at completion of lock up 
stage

A 20% progress payment shall be 
payable at completion of lining 
stage

A 20% progress payment shall be 
payable on delivery of the modules 
to site

A final 10% progress payment 
shall be payable upon practical 
completion

The price quoted herein is firm for
thirty (30) days from the date hereon
and thereafter subject to confirmation
or revision. This proposal is subject 
to onsite inspection by Tasbuilt site
manager, and is deemed to be
accepted on receipt of signed copy 
of contract.

6

4

2

3

5

1
VALIDITY
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The next step -

WONDERING HOW
TO GET STARTED? 

 

Then we are ready
to get started! 

1 

You are just a few small steps
away from getting started on your
new building!

2

1

3 4

5

We will now work with you to
finalise your proposal, by making
any amendments you wish to make
and adding or subtracting your
chosen variations.

We prepare and sign your building
contract and attach the completed
proposal.

You pay your 10% starter
payment. The 10% starter
payment:
 a. Covers the cost of Tasbuilt 

preparing a complete set of
working drawings for your new
home. A Tasbuilt consultant
will meet you onsite to get the
relevant details. 

 b. Locks in your quoted price for 6 
months. 

c. Pencils your name into our 
building schedule. 

d. Gets the ball rolling with your 
complete final arrangements eg.
Finance approval, awaiting title
deeds, selling another property.  1

 If you are seeking finance approval, 
you now need to submit your
signed contract and working
drawings to your bank for final
finance approval.

Once the plans are completed 
and finance approval is granted 
(if required), you pay the balance 
of your deposit and we submit your
plans to council. 
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Financing your new building-

Kim Charlesworth

Home Finance Specialist

03 6336 1213 | 0400 961 121 

67 St. John Street, Launceston, 
Tasmania, 7250
Kim.Charlesworth@MyState.com.au

Gerard Scheurleer

Home Lending Specialist

0417 252 693

280 Invermay Road,

Mowbray, 7248

Gerard.Scheurleer@cba.com.au

Tasbuilt Homes are proud to be working closely with multiple financial institutions to
ensure they understand the nuances of the modular building system, in order to provide
you with your best finance options. 

For more information, please reach out to one of our referral partners: 

Stuart or Bronwyn 

Your finance specialist’s

03 6331 7539

218 Wellington Street, 
Launceston, 7250
info@urbanmoney.com.au
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1

2

3

TEM-002 COMMERCIAL PROPOSAL

Your Tasbuilt journey -

4

5

6

7

8

9

Your sales consultant will work
with you to refine this proposal
and ensure it fully meets all
your requirements.

We will provide a contract
and invoice for your
$10,000 starter payment,
and meet you onsite to
confirm all the relevant
details for your ‘working
drawings’.

Your completed ‘working
drawings’ will be sent to you
for checking, and an invoice
for your next payment will be
provided.

Your plans and associated
reports will be lodged for
approval with your local
council. Your application 
will be closely monitored by 

our council liaison
Ashleigh.

While the council process 
is underway, you will be
introduced to our Tasbuilt client
liaision, Fiona or Simone. Your
client liaision will be your main
point of contact along with your
sales consultant, throughout 
the remainder of your Tasbuilt
journey.

Your client liaision will
schedule a décor selection
with you at our selection
room in Westbury. They will
also coordinate meetings
with suppliers for your floor
coverings, light fittings,
electrical fixtures and more.

Your finalised drawings and
selections will be provided
for you to approve, and then
uploaded to your personal
‘MyHome’ page so you can
refer to them at anytime.

Once construction is underway,
your client liaision will provide
regular progress photos, and
may also occasionally be in
contact with any 
minor queries or 
clarifications as we 
progress.

During construction
you will receive
emailed invoices at
the agreed milestones
from our accounts
team, Jocelyn or Truc.
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 10
 

 11 

 12

 13

 14 

 15 

 16

 17

Construction at our factory 
takesplace under the watchful
eye of our factory foreman,
Danny DeVries, who works
closely with your client liaision
to ensure your project
proceeds according to plan.

Priorto work commencing
onyour site and the
delivery of your new
home, your client 
liaision will provide 
some important WHS
information relating to
access to your site.

Delivery and completion 
of your home on site 
is coordinated by our
operations team, headed up
by our project manager Mark
Cunningham.

Leading up to the
completion of your home
Tasbuilts operations team
will start working through
the completion checklist,
to ensure everything is
shipshape and 
in working order.

Atthis time your Tasbuilt
Sales consultant will contact
you to book in the formal
handover process, and
provide you with your final
invoice in preparation for
handover.

Athandover, your sales
consultant will meet with
you at your new home and
complete a detailed walk
through. If any defects are
found at this stage, they
are carefully noted on the
handover form for prompt
attention.

Once the handover is
completed and payment is
made, its time to move in
make yourself at home!

Tasbuilts maintenance
warranty extends to the full
first 12 months after handover,
so any minor problems that
emerge as you settle into 
your new home are dealt with
promptly and professionally
and you can continue to enjoy
the comfort of your brand new
home. 
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MyHome online tracker -

Your MyHome log in page is
accessed from the Tasbuilt
website by clicking on the
MyHome link at the top of the
page. If you are a Tasbuilt client
and have not received your log in
details, please contact
sales@tasbuilthomes.com.au

MyHome online tracker is a
unique system designed by 
Tasbuilt Homes, dedicated 
entirely to our clients and their
new home. When you sign the
contract for your new home you
will receive access information to
your own private MyHome page.

Your MyHome page will be
available for a month after the
handover of your completed home.
In this time you can download all
your files and photos to your own
private storage, so that you have
access to them 
for years to come - a great way 
to remember the experience of
building your new home.

MyHome holds all the important
documents which means no matter
where you are you can log in and
watch the building progress of your
new home. It includes all your floor
plans, signed contract, council
documents and most important 
of all... the weekly photos of the
progress of your new home!.
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Your chance to win -
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What our customers say -

Moving from Queensland to Tasmania to   We found Tasbuilt to be stress free, the 
build our dream home was made a little
easier by the team at Tasbuilt. Every 
step of the way, there was someone
there to answer our questions or assist
with the hurdles that come with building
and moving a home. The finished
product surpassed all our expectations
and we absolutely love everything 
about our Tasbuilt Home.” 

Cathie – Bicheno 

moment we started our new
home to the completion of it...” 

Bob & Gwen - Sheffield 

Being our very first home, we were
extremely appreciative of the Tasbuilt
staff accommodating to our budget and
still producing an incredible home that
we love!” 

Damon & Caitlin - Deloraine 

We’d like to acknowledge Tasbuilt’s
follow up in the months since 
handover and appreciate the ongoing
commitment to make sure our home 
is exactly what we wanted. We’d have
no hesitation in recommending Tasbuilt
to any of our family and friends and
would certainly come back to see you if
building again.” 

Jory & Emilie – Ranelagh
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Other projects -
 

AMENDED MAYFIELD
St Helens 
By adding an ensuite to the
master bedroom, and some
clever alterations to windows
and external cladding, the
understated Mayfield has 
been transformed into a sharp
looking family home. Situated in
St Helens on the East Coast of
Tasmania, a striking feature of
this home is the stacked stone
pillars at the entry. 

EXTENDED SHERIDAN TWO STOREY 
Clarence Point 
Overlooking the Tamar River 

RESIDENCE 
Swansea
Thisbeachfront property is 
a custom designed double
storey home, complete with a
spacious deck overlooking the
water. A blend of architectural
finishes and grey colour
palette helps this home blend
into its location seamlessly.
Large unobscured picture
windows and sliding doors
make the open living area a
light-filled and warm place 
to be.

 

MODERN MODULAR
Falmouth
The minimal architectural 
style of this home makes a
striking statement that proves
the old adage - less is more.
This project combines a flat 
roof profile with modern dark
coloured vertical panel and
large glass sliding doors to
create a beautiful home that fits
perfectly with the Tasmanian
East Coast landscape. This
project consists of a 2 bed, 2
bath home, and a studio unit
attached by elevated decking. 

STATELY ASHMORE
Acton Park

 
in Clarence Point is this
spacious extended version of
our Sheridan home. With 2.7m
ceilings, and the additional
height of a cathedral ceiling in
the living area, there is a feeling
of space from the minute you
walk in. Large windows capture
the view, and an expansive
alfresco area off the kitchen
provides a great place for
evening barbeques. 

Please ask us if you would like to speak to any of the following clients who have experienced the Tasbuilt difference...

Our Ashmore home with wrap 
around verandah is a perfect
fit for the popular semi-rural
location of Acton Park, just 
15 minutes from Hobart.
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Meet our team -

ANITA CUNNINGHAM
Procurement Officer

MICHAEL CUNNINGHAM
Director & Sales
Consultant 

DANIEL CUNNINGHAM
Operations Manager 

MITCHELL
CUNNINGHAM
Sales Manager

JOCELYN CUNNINGHAM
Finance Manager 

MARK CUNNINGHAM
Project Manager

DANNY DEVRIES
Factory Foreman

SIMON BEST
Sales Consultant
 

SHANNON MURPHY
Sales Consultant 

VERONICA TREASURE
Council Liaison

FIONA BOYER
Client Liaison
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Tasbuilt overview -

QUALITY CONTROL
 

COMPANY OVERVIEW
Our business, which is family owned 
and operated, has been manufacturing
homes in Tasmania for over 20 years,
with emphasis on quality and superior
customer service. Our homes are
produced in a production-line type
manner, allowing strict quality control,
minimal on-site disturbance, minimal
wastage, and efficient time frames. 

OUR VALUES 
HONESTY - Upholdtransparency and 
integrity at all times.

RESPECT – A caring and all-inclusive 
nature. Be a team player.
PURSUE EXCELLENCE - Strive to 
achieve the highest standards, take 
initiative and challenge the status quo. 
Learn from your mistakes.
COMMITMENT - Do it right the first time. 
Do what you say you will. Work hard for 
the good of all.

OUR MISSION
 

Your home will be subject to internal 
quality audits at stages throughout 
the process of the job. In addition to 
this, your home will be inspected by 
an accredited building surveyor, at
framing stage, footing stage, and prior to
occupancy of the home. We invite you 
to visit and view your home as often as
you wish throughout the project.

CreatingtheAustralian Family Dream 
Professionally and Hassle Free. 



Thank you 
contact us on 1800 639 310

w w w.tasbuiltcommercial .com. au
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	Hello Julie,
	Thank you for the opportunity to create and prepare this proposal based on our previous discussions Your proposal is a comprehensive document and will cover the following:
	- An overview of the designs
	- A dimensioned floor plans and 3D drawings - A full list of inclusions and exclusions - An itemised breakdown of your investment - Payment stages - Other relevant information
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	Confirming what is important to you -
	From our discussions, we understand that the top priorities for you are:
	1. Ability to construct with minimal impact on member’s use of the existing space 2. Larger, separate kitchen, with open tea and coffee area  3.Fixed price contract with all foreseeable inclusions  4.Construction to occur as much as possible during 2 weeks in July 2027
	We appreciate you sharing these priorities with us, as it helps us to focus on what is most important to you and share your vision for your construction project.
	TASMANIAN OWNED AND OPERATED
	TEM-002 COMMERCIAL PROPOSAL
	PROPOSAL FOR TAS BRIDGE CLUB




	Confirming what is important to you (cont’)-
	To ensure we meet these important priorities for you, we will work on an early submission  to  council to allow the Bridge Club 6-8 weeks to finalise your approval internally.
	We can make alterations to the proposed floorplan if required.
	Here are 5 benefits you will enjoy with Tasbuilt...
	1. hassle free
	Wetake care ofthe whole package from the council application through to floor coverings and connecting the services.
	2. peace  of mind We are Tasmanian owned, and our buildings are pre-built in a controlled environment, minimising weather and security issues, and lengthy time delays to
	3. enjoyable  We work with you to provide a customised package, so the finished product meets your individual requirements.

	4. satisfaction
	guaranteed
	Our twelvemonth maintenance warranty and ten year structural guarantee ensures you get off to a great start.
	5. built for comfort Our thermal ratings meet and exceed council requirements, ensuring your building is comfortable and efficient to run.
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	Overview of your new development -
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	The name and style of your new buildings are: Extension to Existing Property The proposed site is:  5 Marine Terrace The levels of the site are:  Flat
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	The Plan-
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	View 1 -
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	What’s in your new building-
	GENERAL/CONSTRUCTION
	Your building fully constructed and  placed on site
	+ Steel piers positioned in concrete
	footings, rated to WA1 wind rating (1 48km/h)
	+ Engineer designed rigid under-floor
	chassis
	+ Strong 22mm particle board flooring,
	glued and screwed to joists
	+ TRUECORE® wall and roof framing
	+ Skillion roof with ‘custom- orb’     sheeting in your choice of colour
	+ Colorbond fascia and guttering + New box gutter to existing building + PVC downpipes + 300mm wide eaves around dwelling + Your colour choice of maintenance
	free horizontal custom orb colorbond cladding
	+ Fire retardant foil blanket roof
	insulation (R1.5)
	+ Thermal insulation batts to external
	walls (R2.5)
	+ Thermal insulation batts to ceiling
	cavity (R3.5)
	+ Sub-floor insulation (R2)
	Double glazed commercial grade aluminium windows and sliding doors of your colour choice, with key locks and flyscreens
	+ Aluminium Entrance doors where
	shown on plan.
	+ Heavy duty flyscreen security doors to
	each external door
	+ Internal painted doors flush panel
	throughout
	+ Painted timber skirtings,
	architraves, and window reveals.
	+ Brushed silver door furniture
	throughout

	INTERNAL LINING
	Plasterboard to ceilings and walls with  55mm coved cornice
	+ Wet areas lined with wet area
	plasterboard
	+ 2.7mtr ceiling height

	PAINTING
	Your building fully painted in your colour choice (multi-colour indoor paint schemes and deep tone base colours available as extra)
	+ Eaves lining painted in your colour
	choice

	KITCHEN
	Polytec melamine doors & panels – available in textured, matt or sheen 35mm Polytec laminate bench tops Overall cabinet height 2200mm Laminate kicker panels Standard handle range and Blum hardware (soft close where applicable) Combination of drawers and doors Overhead cupboards (corner kitchen area only)  No allowance for appliances

	TILING
	+ Tiled splash backs to kitchen

	FLOORING
	+ Commercial Vinyl throughout main area    and Kitchen  + Carpet Tiles in Office and Store Room
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	TEM-002 COMMERCIAL PROPOSAL What’s in your new building (continued)-
	WET AREA FITTINGS & FEATURES
	+ Quality chrome tap ware
	+ Semi-solid doors and pine architraves
	to all wet areas

	ELECTRICAL & PLUMBING
	OTHER
	All electrical and plumbing complete within the building
	Site inspection by Tasbuilt personnel  to mark out your building
	+ External lighting - bunker lights to East   ‘  side for carpark area + Ample double power points including
	provision for kitchen appliances
	+ Internal lighting - 24 x LED downlights
	+ Earth leakage circuit breaker
	+ Water connection from existing building    services + Power connection from existing building  services
	+ Supply & Installation (back to back) of
	8KW reverse cycle heat pump
	+ Meetings with a Tasbuilt consultant for
	decor and details selection
	+ Twelve-month maintenance warranty
	and ten-year structural guarantee
	+ Full internal detail and clean before
	hand over
	+ Site clean-up, including removal of
	all building waste, smoothing out of ground, all service trenches neatly levelled off, and ground left smooth and level at the base of any stairs, entry points, and openings of carports or garages.
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	EXCLUSIONS FROM PACKAGE PRICE
	- A
	Variation required by the local
	Council because of changes in  the law or any other unforeseen demand by a statutory authority. - Flood reports, traffic impact
	assessments or natural values reports if required by council
	Excavation, cutting, or filling of site,  excavation of rock, or removal of soil or rubble from site

	- D
	ecks, verandas, steps, carports,
	garages, subfloor infill skirting,  - Balustrade (glass/stainless steel
	wire)
	- Service connections to legal point of
	discharge (sewer & stormwater)
	- New, upgraded, or extended service
	connection points (sewage or water) and any associated headworks charges
	- Additional costs may be incurred if  your home is assessed as having  a BAL (bushfire attack level) rating greater than 12.5
	- Upgrade of Colorbond finishes to
	‘Matt’ or ‘Ultra’ Colorbond
	- Installation of appliances apart from
	those supplied by Tasbuilt
	- Ducting of dryer unless dryer has
	been supplied by Tasbuilt
	- Hire of rock breaker or blasting      works if required for installing    footings in rock
	- Special anti-corrosion measures
	that may be required on steel components due to coastal environment
	- Removal of trees, branches, gate
	posts, etc to allow access of home to site
	- Supply and placement of additional
	gravel if required for access of crane/trucks
	- Survey of site and placement of
	boundary pegs if required
	- All gas work, TV aerial or phone  connections, unless specified in proposal
	- Extension or upgrade to Aurora
	services to provide electrical connection, including new poles, transformers, and design fees
	- Waste water system design
	requirements outside the scope of what has been quoted for
	- Decorative bars to windows unless
	included in the additional items on next page
	- TasNetworks/NBN connection fee if
	applicable
	- Additional or larger footings which
	may be required for soil class types other than M or S, or sites classified as landslip
	- Supply & Install of water tank for
	bushfire protection
	- Water tap for fridge - Hardwiring of any appliances other
	than ovens or hotplates
	- Installation of TV brackets - Additional insulation or changes
	required to comply with minimum 6-star site specific energy rating
	- Retaining walls, unless included in the additional items listed on the next page
	- Custom joinery to laundry and walk
	in pantry
	+ Painted plaster or mirror full height sliding doors to walk in wardobes
	+ Demolition or any works within existing building
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	Your investment -
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	Total Standard Package $383,200 for the building, plus GST. Some other additions that are included in the standard package price above:
	+ Preliminaries/permits (including site survey, drafting, engineering, soil test, energy report, bushfire report, waste water design, stormwater design, building surveying, council fees, plumbing & building fees, title searches, and lodgement and management of application process)  The following reports are not included: Flood report  + Deluxe package (all from builders range), including:  Commercial carpet tile to office and store room  Commercial Vinyl to remaining areas including kitchen and entrance lobby Blockout roller blinds to all windows
	$ INCLUDED
	$ INCLUDED
	Project Price
	$383,200.00
	Add GST
	$38,320.00
	Total Project Price
	$421,520.00
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	Payment schedule -
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	The following payment schedule  is based on our standard building contract, and may be negotiated on an individual basis if required:
	A 10% deposit payment upon signing of contract
	A 20% progress payment shall be payable at completion of framing A 20% progress payment shall be  payable at completion of lock up  stage A 20% progress payment shall be  payable at completion of lining  stage A 20% progress payment shall be  payable on delivery of the modules  to site A final 10% progress payment  shall be payable upon practical  completion
	VALIDITY
	The price quoted herein is firm for thirty (30) days from the date hereon and thereafter subject to confirmation or revision. This proposal is subject  to onsite inspection by Tasbuilt site manager, and is deemed to be accepted on receipt of signed copy  of contract.
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	The next step -
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	WONDERING HOW TO GET STARTED?
	You are just a few small steps away from getting started on your new building!
	We will now work with you to finalise your proposal, by making any amendments you wish to make and adding or subtracting your chosen variations.
	We prepare and sign your building contract and attach the completed proposal.
	You pay your 10% starter payment. The 10% starter payment:  a. Covers the cost of Tasbuilt
	preparing a complete set of working drawings for your new home. A Tasbuilt consultant will meet you onsite to get the relevant details.
	b. Locks in your quoted price for 6
	months.
	c. Pencils your name into our
	building schedule.
	d. Gets the ball rolling with your
	complete final arrangements eg. Finance approval, awaiting title deeds, selling another property. 1
	If you are seeking finance approval,  you now need to submit your signed contract and working drawings to your bank for final finance approval.
	Once the plans are completed  and finance approval is granted  (if required), you pay the balance  of your deposit and we submit your plans to council.
	Then we are ready to get started!
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	Financing your new building-
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	Tasbuilt Homes are proud to be working closely with multiple financial institutions to ensure they understand the nuances of the modular building system, in order to provide you with your best finance options.  For more information, please reach out to one of our referral partners:
	Kim Charlesworth Home Finance Specialist 03 6336 1213 | 0400 961 121  67 St. John Street, Launceston,  Tasmania, 7250 Kim.Charlesworth@MyState.com.au
	Gerard Scheurleer Home Lending Specialist 0417 252 693 280 Invermay Road, Mowbray, 7248 Gerard.Scheurleer@cba.com.au
	Stuart or Bronwyn  Your finance specialist’s 03 6331 7539 218 Wellington Street,  Launceston, 7250 info@urbanmoney.com.au
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	Your Tasbuilt journey -
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	While the council process  is underway, you will be introduced to our Tasbuilt client liaision, Fiona or Simone. Your client liaision will be your main point of contact along with your sales consultant, throughout  the remainder of your Tasbuilt journey.
	Your completed ‘working drawings’ will be sent to you for checking, and an invoice for your next payment will be provided.
	During construction you will receive emailed invoices at the agreed milestones from our accounts team, Jocelyn or Truc.
	Your finalised drawings and selections will be provided for you to approve, and then uploaded to your personal ‘MyHome’ page so you can refer to them at anytime.
	Your sales consultant will work with you to refine this proposal and ensure it fully meets all your requirements.
	Once construction is underway, your client liaision will provide regular progress photos, and may also occasionally be in contact with any  minor queries or  clarifications as we  progress.
	Your plans and associated reports will be lodged for approval with your local council. Your application  will be closely monitored by
	We will provide a contract and invoice for your $10,000 starter payment, and meet you onsite to confirm all the relevant details for your ‘working drawings’.
	Your client liaision will schedule a décor selection with you at our selection room in Westbury. They will also coordinate meetings with suppliers for your floor coverings, light fittings, electrical fixtures and more.
	our council liaison Ashleigh.
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	Delivery and completion  of your home on site  is coordinated by our operations team, headed up by our project manager Mark Cunningham.
	Once the handover is completed and payment is made, its time to move in make yourself at home!
	Atthis time your Tasbuilt Sales consultant will contact you to book in the formal handover process, and provide you with your final invoice in preparation for handover.
	Construction at our factory
	takesplace under the watchful eye of our factory foreman, Danny DeVries, who works closely with your client liaision to ensure your project proceeds according to plan.
	Tasbuilts maintenance warranty extends to the full first 12 months after handover, so any minor problems that emerge as you settle into  your new home are dealt with promptly and professionally and you can continue to enjoy the comfort of your brand new home.
	Leading up to the completion of your home Tasbuilts operations team will start working through the completion checklist, to ensure everything is shipshape and  in working order.
	Priorto work commencing onyour site and the delivery of your new home, your client  liaision will provide  some important WHS information relating to access to your site.
	Athandover, your sales consultant will meet with you at your new home and complete a detailed walk through. If any defects are found at this stage, they are carefully noted on the handover form for prompt attention.
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	MyHome online tracker -
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	MyHome online tracker is a unique system designed by
	Tasbuilt Homes, dedicated
	entirely to our clients and their new home. When you sign the contract for your new home you will receive access information to your own private MyHome page.
	Your MyHome log in page is accessed from the Tasbuilt website by clicking on the MyHome link at the top of the page. If you are a Tasbuilt client and have not received your log in details, please contact sales@tasbuilthomes.com.au
	MyHome holds all the important documents which means no matter where you are you can log in and watch the building progress of your new home. It includes all your floor plans, signed contract, council documents and most important  of all... the weekly photos of the progress of your new home!.
	Your MyHome page will be available for a month after the handover of your completed home. In this time you can download all your files and photos to your own private storage, so that you have access to them  for years to come - a great way  to remember the experience of building your new home.
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	Your chance to win -
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	What our customers say -
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	Moving from Queensland to Tasmania to   We found Tasbuilt to be stress free, the
	moment we started our new home to the completion of it...”  Bob & Gwen - Sheffield
	build our dream home was made a little easier by the team at Tasbuilt. Every  step of the way, there was someone there to answer our questions or assist with the hurdles that come with building and moving a home. The finished product surpassed all our expectations and we absolutely love everything  about our Tasbuilt Home.”  Cathie – Bicheno
	We’d like to acknowledge Tasbuilt’s follow up in the months since  handover and appreciate the ongoing commitment to make sure our home  is exactly what we wanted. We’d have no hesitation in recommending Tasbuilt to any of our family and friends and would certainly come back to see you if building again.”  Jory & Emilie – Ranelagh
	Being our very first home, we were extremely appreciative of the Tasbuilt staff accommodating to our budget and still producing an incredible home that we love!”  Damon & Caitlin - Deloraine
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	Other projects -
	Please ask us if you would like to speak to any of the following clients who have experienced the Tasbuilt difference...
	PROPOSAL FOR TAS BRIDGE CLUB
	AMENDED MAYFIELD St Helens  By adding an ensuite to the master bedroom, and some clever alterations to windows and external cladding, the understated Mayfield has  been transformed into a sharp looking family home. Situated in St Helens on the East Coast of Tasmania, a striking feature of this home is the stacked stone pillars at the entry.

	EXTENDED SHERIDAN TWO STOREY
	Clarence Point  Overlooking the Tamar River
	RESIDENCE  Swansea Thisbeachfront property is  a custom designed double storey home, complete with a spacious deck overlooking the water. A blend of architectural finishes and grey colour palette helps this home blend into its location seamlessly. Large unobscured picture windows and sliding doors make the open living area a light-filled and warm place  to be.
	in Clarence Point is this spacious extended version of our Sheridan home. With 2.7m ceilings, and the additional height of a cathedral ceiling in the living area, there is a feeling of space from the minute you walk in. Large windows capture the view, and an expansive alfresco area off the kitchen provides a great place for evening barbeques.
	MODERN MODULAR Falmouth The minimal architectural  style of this home makes a striking statement that proves the old adage - less is more. This project combines a flat  roof profile with modern dark coloured vertical panel and large glass sliding doors to create a beautiful home that fits perfectly with the Tasmanian East Coast landscape. This project consists of a 2 bed, 2 bath home, and a studio unit attached by elevated decking.
	STATELY ASHMORE Acton Park
	Our Ashmore home with wrap
	around verandah is a perfect fit for the popular semi-rural location of Acton Park, just  15 minutes from Hobart.
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	Meet our team -
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	MICHAEL CUNNINGHAM Director & Sales Consultant
	DANIEL CUNNINGHAM Operations Manager
	MITCHELL CUNNINGHAM Sales Manager
	ANITA CUNNINGHAM Procurement Officer
	JOCELYN CUNNINGHAM Finance Manager
	MARK CUNNINGHAM Project Manager
	SIMON BEST Sales Consultant
	DANNY DEVRIES Factory Foreman
	SHANNON MURPHY Sales Consultant
	VERONICA TREASURE Council Liaison
	FIONA BOYER Client Liaison
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	Tasbuilt overview -
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	COMPANY OVERVIEW Our business, which is family owned  and operated, has been manufacturing homes in Tasmania for over 20 years, with emphasis on quality and superior customer service. Our homes are produced in a production-line type manner, allowing strict quality control, minimal on-site disturbance, minimal wastage, and efficient time frames.
	QUALITY CONTROL
	Your home will be subject to internal
	quality audits at stages throughout  the process of the job. In addition to  this, your home will be inspected by  an accredited building surveyor, at framing stage, footing stage, and prior to occupancy of the home. We invite you  to visit and view your home as often as you wish throughout the project.

	OUR MISSION
	CreatingtheAustralian Family Dream
	Professionally and Hassle Free.
	OUR VALUES  HONESTY - Upholdtransparency and  integrity at all times. RESPECT – A caring and all-inclusive  nature. Be a team player. PURSUE EXCELLENCE - Strive to  achieve the highest standards, take  initiative and challenge the status quo.  Learn from your mistakes. COMMITMENT - Do it right the first time.  Do what you say you will. Work hard for  the good of all.
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